



CONTRACTING OPPORTUNITIES FORECAST

The Contracting Opportunities Forecast for Clinton National Airport provides advance information about contracting opportunities expected to be issued within the next six (6) months. It is intended to help businesses plan and prepare for participation in future solicitations. Forecast listings do not represent a commitment by Clinton National Airport to purchase the listed goods or services, and final decisions on the extent of competition, estimated value, the scope of work or specifications, or any aspect of the procurement action will not be made until each procurement is initiated.

Description	Department	Solicitation Method	Estimated Release	
			Qtr	Year
2201 Crisp Drive Building Demolition	PP&D	IFB	Q1	2026
4R/22L Runway & Taxiway Lighting Rehab	PP&D	IFB	Q1	2026
Administrative Staff Apparel	All	TBD	Q1	2026
AHU 30 replacement	Facilities	Quote	Q1	2026
Airport Masterplan	PP&D	RFQ	Q1	2026
AMF East Side Floor Coating	Facilities	Quote	Q1	2026
Auditing Services	Finance	RFQ	Q1	2026
BMU High Speed Roll-up Door Replacement	Facilities	IFB	Q1	2026
CMAR Arrivals Hall/Terminal Commons Preconstruction Services	PP&D	RFQ	Q1	2026
Continuous Friction Measurement Equipment	Operations	IFB	Q1	2026
Customer Seating Experience Upgrades	PP&D	IFB	Q1	2026
Drainage Improvements - ABP Bldg. 200	PP&D	IFB	Q1	2026
Fleet Vehicle Upfitting	Facilities	IFB	Q1	2026
Flight Information Display System Replacement and Paging Update	Information Services	RFP	Q1	2026
Gas Powered Shuttles	Operations	IFB	Q1	2026
IDF-7 AHU replacement	Facilities	Quote	Q1	2026
Municipal Advisory Services	Finance	RFQ	Q1	2026
Parking Guidance System Upgrade and Replacement	Operations	RFP	Q1	2026
Passenger Research Consultant	Public Affairs	RFQ	Q1	2026
Pier Tags	Information Services	Quote	Q1	2026
Public Relations and Marketing Services	Public Affairs	RFQ	Q1	2026
Residential Demoliton Package	PP&D	IFB	Q1	2026
Ticket Lobby & Concourse Lighting Upgrades	PP&D	IFB	Q1	2026
Ticket Lobby Landscaping	PP&D	Quote	Q1	2026
Vehicle A/C service unit	Facilities	Quote	Q1	2026
Wheel Balancer	Facilities	Quote	Q1	2026
Wildlife Management Plan Update	Operations	RFP	Q1	2026
Advance Terra 28B Walk Behind Floor Sweeper	Facilities	Quote	Q2	2026
Airport Fueling Station Rehab	PP&D	IFB	Q2	2026
Baggage Handling System Upgrades	PP&D	IFB	Q2	2026
Cat 70RX Ride on Sweeper	Facilities	Quote	Q2	2026
Common Use Passenger Processing Systems (CUPPS) Installation	Information Services	RFP	Q2	2026
Dover DMC controllers	Facilities	TBD	Q2	2026
Finish Cut Mower Deck	Facilities	Quote	Q2	2026
Fleet Vehicles	All	TBD	Q2	2026
Internet Services	Information Services	RFP	Q2	2026
Mediburn 30 Waste Incinerator	Facilities	Quote	Q2	2026
Montgomery HS Series Controllers	Facilities	TBD	Q2	2026

Description	Department	Solicitation Method	Estimated Release	
			Qtr	Year
Operations Office Renovation	PP&D	IFB	Q2	2026
Otis LRVF Controller	Facilities	IFB	Q2	2026
Phoenix Wailer System	Operations	Quote	Q2	2026
Re-Roof AMF Building	PP&D	IFB	Q2	2026
Re-Roof Checkpoint and Pre-Security Areas	PP&D	IFB	Q2	2026
Roland DGSHAPE DE 3 Engraving Machine	Facilities	Quote	Q2	2026
SMS Implementation	Operations	TBD	Q2	2026
Storage Trailer	Operations	Quote	Q2	2026
Taxiway Charlie Phase 4	PP&D	IFB	Q2	2026
Wi-Fi Upgrade	Information Services	RFP	Q2	2026
Bag Scale Replacement	Facilities	IFB	Q3	2026
Camera & Fiber Infrastructure Upgrades	Information Services	RFP	Q3	2026
Liquid/Solid Combination Spreader	Facilities	RFP	Q3	2026
Mini Excavator	Facilities	IFB	Q3	2026
Mobile airfield light monitoring system	Facilities	IFB	Q3	2026
PBB 2&4 Replacement	PP&D	IFB	Q3	2026
Quincy QGD-60 Air Compressor	Facilities	IFB	Q3	2026
Bathroom Tile Replacement	PP&D	IFB	Q4	2026
Paint Marking Removal Equipment	Facilities	IFB	Q4	2026
Temporary Construction Barriers	Facilities	IFB	Q4	2026
Tree and Fence Removal and Installation	PP&D	IFB	Q4	2026